



NO	SUCCESSFUL TENDERER	AMOUNT	TENDER NO	DESCRIPTION	DATE AWARDED	END USER DEPARTMENT
1	Medic Projects	R 3,207,821.60	WMM LM 04/05/23/02 EMP	ELECTRIFICATION OF MSAHHEWENI VILLAGE PHASE 2	Wednesday, July 19, 2023	Engineering Services
2	Mario S Naria Green	R 5,743,276.31	WMM LM 04/05/23/01 EMP	ELECTRIFICATION OF NOMIACU VILLAGE PHASE 2	Wednesday, July 19, 2023	Engineering Services
3	Nikwe Group	R 5,884,368.09	WMM LM 00/15/FRUS	CONSTRUCTION OF MAJAZI JAMPALL SITE PHASE 1	Wednesday, July 19, 2023	Community Services
4	Nkwali AM Trading Pty Ltd	R 4,863,852.26	WMM LM 04/05/23/06 FMM	MPHUTHUMI MARIYABATHA SPORTFIELD FENCING	Wednesday, July 19, 2023	Engineering Services
5	Siva and Aya IV S One Trading	R 4,127,551.32	WMM LM 04/05/23/03 ELE	ELECTRIFICATION OF LOWER ETHRIDGE VILLAGE PHASE 2	Wednesday, July 19, 2023	Engineering Services
Total		R	23,806,869.40			

Prepared by M. Sowni

Date 21/07/2023

Reviewed by [Signature]

Date 31/07/2023