

AWARDED TENDERS-30 SEPTEMBER 2025



NO	SUCCESSFUL TENDERER	AMOUNT	TENDER NO	DESCRIPTION	DATE AWARDED
1	Imibongo Engineering	R 822 706,14	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Branchini to Mambazo SPS Access Road	Wednesday, 03 September 2025
2	Mabozela Trading and Enterprise	R 3 042 644,13	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Matshezini Access Road	Wednesday, 03 September 2025
3	Last number Projects Jv Isizwe Samalanga Projects	R 3 205 981,04	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Khananda Access Road	Wednesday, 03 September 2025
4	Igorha Trading T/A Kostad Tool Hire	R 3 799 065,00	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Seaview to Mabhanoyini Access Road	Wednesday, 03 September 2025
5	Thwema Jv Athi Vezi	R 2 581 115,78	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Nkantolo via Komkhulu Access Road	Wednesday, 03 September 2025
6	Milibo Trading and Projects	R 3 239 480,21	RFQ WMM LM 0063 Maintenance of Roads 25/26	Maintenance of Reformed via Bethula Access Road	Wednesday, 03 September 2025
7	Thake Electrical	R 9 453 856,06	WMM LM RFQ Zizityaneni Phase 4	Electrification of Zizityaneni Village	Tuesday, 02 September 2025
8	ODG Technologies	R 7 269 449,38	WMM LM RFQ Nomlacu Phase 4	Electrification of Nomlacu Village	Tuesday, 02 September 2025
9	ODG Technologies	R 9 914 417,19	WMM LM RFQ Jali Phase 4	Electrification of Jali Village	Tuesday, 02 September 2025
10	Mvi Construction and Maintenance	R 4 077 909,66	RFQ WMM LM 0062	Construction of Mbuthweni to Nokhatshile Access Road	Tuesday, 02 September 2025
11	Wosa Nawe Trading 16 cc	R 2 910 652,00	RFQ WMM LM 0062	Construction of ward 08 Concrete Slab Road access Road	Tuesday, 02 September 2025
Total		R 50 317 276,59			

Approved By _____

Zuko Khala

[illegible]



--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--





--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--





--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--















