

Winnie Madikizela Mandela Local Municipality



51 Main Street, Bizana 4800

Tel: 039 251 0230/2068

Fax: 039 251 0528

TENDER CLOSING REGISTER: PRELIMINARY ENGINEERING FOR 2026/27 MIG ROADS

Closing Date: 23 April 2026 Time: 12h00

Cluster 1

No	Company Names	Rehabilitation of Mxhantini Bridge & Access Road		Rehabilitation of Mtshawedikazi Bridge & Access Road			Upgrading of Ferguson Internal Streets			Surfacing of Lunganako Road			Surfacing of Ngcingo Road			
		Amount	Date	Time	Amount	Date	Time	Amount	Date	Time	Amount	Date	Time	Amount	Date	Time
1.	Umpisi Engineers	R 1955 372.84	23/04/2026	09:31	R 1 604 981.74	23/04/2026	09:31	R 2 259 750.00	23/04/2026	09:31	R 2 085 054.94	23/04/2026	09:31	R 3 571 380.15	23/04/2026	09:31
2.	Ziinzame Consulting	R 1 992 462.03	23/04/2026	10:34	R 1 645 199.28	23/04/2026	10:34	R 2 269 272.50	23/04/2026	10:34	R 2 116 135.00	23/04/2026	10:34	R 3 680 668.36	23/04/2026	10:34
3.	Nikhwe Group	R 2 275 665.52	23/04/2026	11:47	R 1 776 107.81	23/04/2026	11:47	R 3 400 636.63	23/04/2026	11:47	R 2 429 636.63	23/04/2026	11:47	R 3 885 120.10	23/04/2026	11:47

Cluster 2

No	Company Names	Ward 31 to Hub Access Road		Mabhanoyini bridge & Access Road			Hlolweni bridge & Access Road			Mhlanga internal Streets			
		Amount	Date	Time	Amount	Date	Time	Amount	Date	Time	Amount	Date	Time
1.	Umpisi Engineers	R 201 923.82	23/04/2026	10:05	R 1 665 894.52	23/04/2026	10:05	R 3 264 593.66	23/04/2026	10:05	R 3 638 927.35	23/04/2026	10:05
2.	Ziinzame Consulting	R 234 569.37	23/04/2026	11:34	R 1 849 165.95	23/04/2026	11:34	R 3 650 331.68	23/04/2026	11:34	R 4 193 492.34	23/04/2026	11:34
3.	Nikhwe Group	R 213 134.53	23/04/2026	11:56	R 1 776 107.81	23/04/2026	11:56	R 3 400 856.20	23/04/2026	11:56	R 3 796 751.57	23/04/2026	11:56

NB: Should any bidder dispute the above information as a result of its company not reflecting on the list above, is welcome to submit proof suggesting otherwise within 3 working days. All disputes can be emailed to: khalaz@mbizana.gov.za

Cluster 3

No	Company Names	Rehabilitation of CBD Roads		Surfacing of ku-Bha Roads			Upgrade of Stanford and Crescent Bridge			Surfacing on Mzamba to Reformed			
		Amount	Date	Time	Amount	Date	Time	Amount	Date	Time	Amount	Date	Time
1.	Umpisi Engineers	R 6 035 616.13	23/04/2026	07:57	R 2 053 495.37	23/04/2026	07:57	R 2 275 679.00	23/04/2026	07:57	R 3 634 214.65	23/04/2026	07:57
2.	Ziinzame Consulting	R 6 666 366.06	23/04/2026	10:33	R 2 312 314.60	23/04/2026	10:33	R 2 559 394.20	23/04/2026	10:33	R 4 068 688.43	23/04/2026	10:33
3.	Nikhwe Group	R 6 605 242.90	23/04/2026	11:59	R 2 222 247.40	23/04/2026	11:59	R 2 500 457.40	23/04/2026	11:59	R 4 043 940.74	23/04/2026	11:59

Name Khala ZK

Date 23 April 2026

Signature 

NB: Should any bidder dispute the above information as a result of its company not reflecting on the list above, is welcome to submit proof suggesting otherwise within 3 working days. All disputes can be emailed to: khalaz@mbizana.gov.za